

CONCHO VALLEY PLAN ROOM

919 North Bell
 San Angelo, Texas 76903
 P 325-655-3539 F 325-653-3757

All documents are available in the plan room during normal working hours. Viewing and downloading is available on the CVPR website at www.conchovalleyplanroom.com. Prints and CD's are available upon request at additional cost and require a 2 day lead time. Prices are posted in the plan room and on the CVPR website.

March 16, 2010

PLANS IN:

Project: **Daniel Unit HVAC Replacement**
 Snyder, TX
 Pre-Bid Conf: March 1, 2010 11:00 am
 Pre-Bid Location: Daniel Unit, 938 South FM1673, Snyder, TX
Bid Date: March 16, 2010 2:00 pm
 Owner: TDCJ, Doris Covington P 936-437-7114
Doris.covington@tdcj.state.tx.us
 Engineer: Parkhill Smith & Cooper P 806-473-2200 F 806-473-3500
 CM: To be competitively bid.
 Bid List: 03/09 They will not send a Bid list.
 Addenda: #1, #2

Project: **Pecos Municipal Airport Improvements** **\$981,005**
 Pecos, TX
 Pre-Bid Conf: March 4, 2010 1:30 pm
 Pre-Bid Location: Pecos Municipal Airport, 3110 Manahan Street, Pecos, TX 79772
Bid Date: March 16, 2010 2:00 pm
 Owner: Town of Pecos City
 Crissy Barraza
 Engineer: OMalley Engineers P 979-836-7937 F 979-836-7936
 CM@R: To be competitively bid.
 Addenda: #1
 Bid List: See on ShareFile

Project: **Loving CO Annex Building** **\$2,500,000**
 Mentone, TX
 Pre-Bid Conf: N/A
Bid Date: March 16, 2010 Paragraph 1 & 2 5:00 pm
March 17, 2010 Paragraph 3 11:00 am
 Owner: Loving County
 Architect: Grimes & Associates P 806-863-2462 F 806-863-2479
 CM: To be competitively bid.
 Addenda: #1, #2, #3, #4
 Bid List: See on ShareFile

Project: **Producers Park** **\$1,500,000**

Pre-Bid Conf: San Angelo, TX
 February 17, 2010 2:30 pm
 Pre-Bid Location: 2nd Floor Conference Room, 106 South Chadbourne, San Angelo, TX
Bid Date: **March 17, 2010** **2:00 pm**
 Owner: City of San Angelo
 Roger Banks or Dalana Garza P 325-657-4219 F 325-481-2664
 Architect: Kinney Architects P 325-653-2900 F 325-653-2910
 GC: To be competitively bid.
 Addenda: #1, #2, #3, #4, #5
 Bid List: See ShareFile.

Project: **Midland Airport & Paul Davis Well Sites Improvements**
 Midland, TX
 Pre-Bid Conf: N/A
Bid Date: **March 17, 2010** **3:00 pm**
 Owner: City of Midland
 Architect: Camp Dresser & McKee
 Danny Shannon P 817-332-8727
 CM@R: To be competitively bid.
 Bid List: See on ShareFile
 Addenda: #1, #2, #3

Project: **GAFB 100 Rm Student Dormitory** **\$14 Mil**
 San Angelo, TX
 Pre-Bid Conf: N/A; Site visits by appt only.
Bid Date: **March 18, 2010** **2:00 pm**
 Owner: US Army
 Engineer: US Army Corp of Eng
 Carmen Terrell P 501-324-5720
 CM: To be competitively bid
 Addenda: #1, #2
 Bid List: Triune-Beck, Jacob Keith P 214-503-0549 F 214-503-0679
 Gideon Marshall, Don Boyd P 361-883-4369

Project: **Big Spring State Hospital Replacement of Chiller Bldg 506**
 Big Spring, TX
 Pre-Bid Conf: March 3, 2010 1:30 pm
 Pre-Bid Location: Big Spring State Hosp. 1901 North Hwy 87, Big Spring, TX Bldg 538
Bid Date: **March 18, 2010** **2:00 pm**
 Owner: HHSC/DSHS (Dept of State Health Services)
 Engineer: ACR Engineering Inc.
 Mark Power Warren P 512-440-8333 F 512-440-8328
 CM: To be competitively bid
 Bid List: See on ShareFile
 Addenda: #1

Project: **Hawley ISD New Cafetorium**
 Hawley, TX
 Pre-Bid Conf: N/A
Bid Date: **March 18, 2010** **2:00 pm**
 Owner: Hawley ISD
 Architect: Cadco Architect P 325-695-6281 F 325-695-6291
 CM: Buford Thompon Company P 817-467-4981 F 817-467-5619

Project: **Sonora Trophy Hunts, New Hunting Lodge** **\$2,000,000**
 Sonora, TX
 Pre-Bid Conf: N/A
Bid Date: **March 19, 2010** **1:00 pm**
 Owner: James Archer
 Architect: Killis Almond Architects P 210-532-3212
 CM@R: To be competitively bid.

Project: **Sam's Club Re-Image San Angelo, TX** **\$700,000**
 San Angelo, TX
 Pre-Bid Conf: N/A
Bid Date: **March 22, 2010** **10:00 am**
 Owner: Wal-Mart Stores INC, Bentonville, AK
 Architect: Miller Boskus Lack Architects, P.A.
 P 479-443-7121 F 479-443-7139
 GC's Bidding: Barbed Cross Construction LLC
 John Dunn, 4400 N. Midland Dr. Suite 300, Midland, TX 79707
 Email: jdunn@team-bcc.com P 432-684-9377 F 432-684-7990

Project: **Midland ISD School Plant Services**
 Midland, TX
 Pre-Bid Conf: N/A
Bid Date: **March 22, 2010** **2:00 pm**
 Owner: MISD
 Architect: Andy Garcia
 CM: MISD
 James Riggen, 801 South Moran Bldg. #1, Midland, TX 79701

Project: **Pat Taylor Baseball Field Renovations**
 Fort Stockton, TX
 Pre-Bid Conf: N/A
Bid Date: **March 22, 2010** **2:00 pm**
 Owner: City of Fort Stockton
 Engineer: City of Fort Stockton
 Raul B. Rodriguez P 432-336-8525
 CM: Being competitively bid.

Project: **MCH Center for Women & Infants** **\$38 Mil**
Central Mechanical Plant Addition (RE-BID)
 Odessa, TX
 Pre-Bid Conf: N/A
Bid Date: **March 23, 2010** **2:00 pm**
 Owner: Ector Cty Hospital District, Medical Center Hospital
 Robert Venable P 432-640-1070
 Architect: JSA Architects P 432-362-6565 F 866-641-2875
 Invited GC's: Skanska USA Building P 210-301-7105
 Lee Lewis Construction P 806-797-8400
 Robins & Morton P 214-438-3780
 Rogers-Obrien P 512-486-3800
 Hardin Construction P 404-504-6616

Addenda: #1

Plan Availability: Due to the size of these documents we will post them on ShareFile only.
 If you would like to view them on ShareFile email with your request and I will open the file to

you. Then, if you need sheets printed email your request and I will print them at no charge but they will remain the property of the plan room. Of course you may purchase prints.

Project: **New Agricultural Barn** **\$300,000**
Brownwood, TX

Pre-Bid Conf: N/A

Bid Date: **March 24, 2010** **2:00 pm**

Owner: BISD

Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303

CM@R: Waldrop Construction
Jesse Doyle P 325-646-2529

Project: **Northwest Elementary School, Phase 3** **\$250,000**
Brownwood, TX

Pre-Bid Conf: N/A

Bid Date: **March 24, 2010** **2:00 pm**

Owner: BISD

Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303

CM@R: Waldrop Construction
Jesse Doyle P 325-646-2529

Project: **San Angelo SSLC Window Rep. Building 501 & 502**
San Angelo, TX

Pre-Bid Conf: March 11, 2010 10:30am

Pre-Bid Location: Plant Maintenance Manager's Office Building #681
10950 US 87 North Carlsbad, TX 76934

Bid Date: **March 25, 2010** **2:00 pm**

Owner: State of Texas

Architect: Miles Associates Texas, INC. P 281-894-0234

CM: Being competitively bid.

Bid List: See on ShareFile

Project: **Grady ISD Enclosed Commons**
Lenorah, TX

Pre-Bid Conf: March 4, 2010 10:30 am

Superintendent's Office, 3500 FM 829, Lenorah, TX

Bid Date: **March 25, 2010** **5:00 pm**

Owner: Grady ISD

Architect & Grimes & Associates, P 806-863-2462 F 806-863-2479

CM@R: Danny @ ext 119, Joel @ ext 136

Addenda: #1

Project: **Asphalt Parking Lot @ Bunche ECC for Midland ISD**
Midland, TX

Pre-Bid Conf: N/A

Bid Date: **March 26, 2010** **2:00 pm**

Owner: Midland ISD

Architect: West Company Of Midland INC P 432-687-0865 F 432-687-0868

CM@R: To be competitively bid.

Bid List: 03/16 Called LVM

Project: **Midland Senior Citizens Center**
Midland, TX

Pre-Bid Conf: March 17, 2010 2:00 pm

Pre-Bid Location: Midland Senior Citizens Center,
3303 W. Illinois Ave, Midland, TX.

Bid Date: **April 7, 2010**

4:00 pm

Owner: City of Midland
Architect: Vandergriff Group Architects PC P 432-687-0781
CM: Being competitively bid.
Bid List: 03/16 called, will email

Project: **Concho River & Parks Rehabilitation Project (CM@R ONLY)**

San Angelo, TX

Pre-Bid Conf: April 1, 2010 (MANDATORY CM@R ONLY)

2:00 pm

Pre-Bid Location: Kenneth McNease Convention Center
500 Rio Concho Drive, San Angelo, TX

Bid Date: **April 12, 2010 (CM@R ONLY)**

2:00 pm

Owner: City of San Angelo
Architect: Kinney Franke
CM@R: This bid is for CM@R only.

Project: **Terrell Municipal Airport Improvement Project**

Terrell, TX

Pre-Bid Conf: March 23, 2010

10:00 am

Pre-Bid Location: Terrell Service Center Training Rm, 400 Industrial Blvd, Terrell, TX

Bid Date: **April 13, 2010**

2:00 pm

Owner: Terrell County
Architect: PGAL, Ted Blackerby P 972-871-2225
CM@R: To be competitively bid.
Bid List: See on ShareFile.

Plans Expected:

Project: **Brady Memorial Hospital**

Brady, TX

Owner: Brady Memorial Hospital

Contact: David Daniels P 325-597-2901

ddaniel@bradyhospital.com

03/01: Plans are still in architectural stage. Plans may be ready in about a month.

Project: **Central HS - Academic Buildings Renovations**

San Angelo, TX

Pre-Bid Conf: TBA

Bid Date: Target 04/10

Owner: SAISD

Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303

CM: To be competitively bid.

03/16: Plans not available yet.

Project: **Elementary Renovations**

Ballinger, TX

Pre-Bid Conf: N/A

Bid Date: N/A

Owner: Ballinger ISD

Architect: Cadco Architect P 325-695-6281 F 325-695-6291

03/16: Plans not available yet.

Project: **Athletic Parking Lot, Concession Stand & Stadium Lighting**
 Bronte, TX
 Pre-Bid Conf: N/A
 Bid Date: N/A
 Owner: Bronte ISD
 Architect: Cadco Architect P 325-695-6281 F 325-695-6291
03/16: Plans not available yet.

Project: **One Petroleum Building Lobby Renovation**
 Abilene, TX
 Pre-Bid Conf: N/A
 Bid Date: N/A
 Owner: Dunhill Development
 Architect: Cadco Architect P 325-695-6281 F 325-695-6291
03/16: Plans not available yet.

Project: **Roscoe Elementary School Renovations**
 Roscoe, TX
 Pre-Bid Conf: TBD
 Bid Date: Target 02/2010, Target date up in the air and pending.
 Owner: Roscoe ISD, Kim Alexander P 325-766-3629 F 325-766-3138
 Architect: Hawkins Holster & Assoc P 979-693-3179 F 979-693-8370
 CM: Del Ware P 830-798-2323 F 830-693-5658
03/09: Target date up in the air and pending. They will know in about a week or two. As soon as target date is set, they will send us the plans.

Project: **TSTC Breckenridge Campus Renovations**
 Breckenridge, TX
 Pre-Bid Conf: TBD
 Bid Date: 06/2010
 Owner: N/A
 Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303
03/16: Plans not available yet.

Project: **TSTC Brownwood Campus Renovations**
 Brownwood, TX
 Pre-Bid Conf: TBD
 Bid Date: 06/2010
 Owner: N/A
 Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303
03/16: Plans not available yet.

Bid Results: Project:

Project: **Bedford Falls Apartment Additions**
 Andrews, TX
 Pre-Bid Conf: N/A
 Bid Date: November 13, 2009 3:00 pm
 Owner: James Blakemore

Owner's Rep: DMC, Steve Hernandez 505-296-7100 505-296-7105 Fax
 Contact: steve@dmcnm.com
 Architect: Jim Cox & Associates
 GC: To be competitively bid.
 Addenda: #1

Bid Results: 12/15 They won't release any results until after their loan has closed which may be several months. Will send an announcement when available.

Project: **Northeast Church of Christ**
 Odessa, TX
 Pre-Bid Conf: N/A
 Bid Date: February 16, 2010 3:00 pm
 Owner: NE Church of Christ
 Architect: Norris Associates P 432-332-2160
 CM: To be competitively bid.
 Bid List: Mid-Tex of Midland
 Campbell Construction
 Cooper Construction
 Addenda: #1, #2

Bid Results: 03/16 Called LVM

Project: **Central High New Bldgs, HVAC Renov & Site Work**
 San Angelo, TX
 Pre-Bid Conf: January 21, 2010 2:00 pm
 Pre-Bid Location: Central HS Cafeteria, 100 Cottonwood Street, San Angelo, TX
 Bid Date: February 23, 2010 2:00 pm
 Owner: SAISD
 Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303
 CM@R: Lee Lewis Construction P 806-797-8400 F 806-797-8492
 Kirk Hughlett
 Addenda: #1, #2, #3

Bid Results: Awarded Amount: \$2,582,000

Project: **Monahans HA Kitchen & Bath Rehab
& Window Shutter Replacement**
 Monahans, TX
 Pre-Bid Conf: January 7, 2010 2:00 pm
 Pre-Bid Location: Monahans HA, 209 S. Dwight, Monahans, TX 79756
 Re-Bid Date: February 23, 2010 3:00 pm
 Owner: Monahans HA
 Architect: Cameron Alread 817-332-6231 817-335-9656 Fax
 CM: To be Competitively Bid.
 Addenda: #2

Bid Results: 03/16 Not posted yet.

NOTE: We never received an addenda #1. Plans are no longer in plan room. Plans are still available on ShareFile. If you do not have access to this project online we will give you access.

Project: **Glenmore Elem Renovations – RFP for CM@R ONLY**
 San Angelo, TX
 Pre-Bid Conf: February 11, 2010 2:00 pm
 Pre-Bid Location: Glenmore Elem, 323 Penrose, San Angelo, TX
 Bid Date: February 24, 2010 2:00 pm

Owner: SAISD
 Architect: Kinney Architects
 CM@R: To be competitively bid

Award Announce: March 22, 2010.

Project: **Howard College Men's and Women's Dormitory Remodel**
 Big Spring, TX
 Pre-Bid Conf: February 17, 2010 10:00 am
 Pre-Bid Location: Howard College Student Union Bldg, 1001 Birdwell Lane, Big Spring, TX
 Tumbleweed Room
 Bid Date: February 25, 2010 4:00 pm
 Owner: Howard College
 Architect: Parkhill, Smith & Cooper, Inc P 432-697-1447 F 432-697-9758
 CM: To be competitively bid.
 Bid List: See on ShareFile
 Addenda: #1, #2, #3

Bid Results: 03/16 RBR Construction apparent low bidder, not awarded yet.

Project: **Pecos Barstow Toyah ISD Transportation Facility** **\$470,000**
 Pecos, TX
 Pre-Bid Conf: N/A
 Bid Date: March 2, 2010 2:00 pm
 Owner: Toyah ISD
 Architect: Hunter Corral Associates P 432-362-5577 F 432-362-5576
 CM: To be competitively bid.
 Bid List: See ShareFile.

Bid Results: 03/16 Mid-Tex apparent low bidder, project not awarded yet.

Project: **San Jacinto Additions & Renovations**
 San Angelo, TX
 Pre-Bid Conf: February 9, 2010 3:30 pm
 Pre-Bid Location: San Jacinto Elem. 800 Spaulding, San Angelo, TX
 Bid Date: March 3, 2010 2:00 pm
 Owner: SAISD, Steve Van Hoozer P 325-947-3759
 Architect: RW Gregonis Architects P 325-947-3400
 GC: To be competitively bid.
 Bid List: See ShareFile.
 Addenda: #1, #2

Bid Results: 03/16 Not posted yet.

Project: **Lake View High School HVAC Additions**
 San Angelo, TX
 Pre-Bid Conf: February 22, 2010 10:00 am
 Pre-Bid Location: LVHS Gymnasium, 900 E. 43rd, San Angelo, TX
 Bid Date: March 9, 2010 2:00 pm
 Owner: SAISD
 Steve Van Hoozer P 325-947-3766
 Architect: Huckabee & Associates P 817-377-2969 F 817-377-2303
 CM: To be competitively bid.
 Addenda: #1
 Bid List: See ShareFile.

Bid Results: 03/16 Not posted yet.

Project: **New Construction of McAlister's Deli – Store #1334**

Pre-Bid Conf: Midland, TX
N/A
Bid Date: March 15, 2010 2:00 pm
Owner: Southwest Deli Group, INC.
Larry G. Lee P 432-550-0073 F 432-336-4606
Architect: COCO & COCO, PC
R. Ashley P 432-683-1355 F 432-224-1036
CM: C-J Stone Construction, INC.
Charles Stone P 979-596-1688 F 979-596-1285

Bid Results: 03/16 Not ready yet.
